



### SUBCONTRACTOR SUMMARY

COUNTY \_\_\_\_\_ SR \_\_\_\_\_ SEC \_\_\_\_\_

WO# \_\_\_\_\_ CONTRACT # \_\_\_\_\_ ITEM # \_\_\_\_\_

SUBCONTRACTOR \_\_\_\_\_

STATEMENT OF COST FOR \_\_\_\_\_

**MATERIAL COST**..... \$ \_\_\_\_\_

\_\_\_\_\_% MARKUP FOR MATERIAL\* ..... \$ \_\_\_\_\_

\* 20% for projects let before 8/25/16, 15% for projects let on or after 8/25/16.

**DIRECT LABOR COST**..... \$ \_\_\_\_\_

\_\_\_\_\_% MARKUP FOR DIRECT LABOR\*..... \$ \_\_\_\_\_

\* 35% for projects let before 8/25/16, 30% for projects let on or after 8/25/16.

**INDIRECT LABOR COST** ..... \$ \_\_\_\_\_

\_\_\_\_\_% MARKUP FOR INDIRECT LABOR\* ..... \$ \_\_\_\_\_

\*35% for projects let before 8/25/16, 0% for projects let on or after 8/25/16.

**OWNED EQUIPMENT COST**..... \$ \_\_\_\_\_

\_\_\_\_\_% MARKUP FOR OWNED EQUIPMENT ..... \$ \_\_\_\_\_

\*5% for projects let before 8/25/16, 0% for projects let on or after 8/25/16.

**RENTED EQUIPMENT COST** ..... \$ \_\_\_\_\_

5% MARKUP FOR RENTED EQUIPMENT ..... \$ \_\_\_\_\_

**CONSUMABLES COST** ..... \$ \_\_\_\_\_

5% MARKUP FOR CONSUMABLES ..... \$ \_\_\_\_\_

**TOTAL SUBCONTRACTOR COST**..... \$ \_\_\_\_\_

SUBCONTRACTOR REPRESENTATIVE

\_\_\_\_\_  
NAME

\_\_\_\_\_  
SIGNATURE DATE